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COST ASSUMPTIONS/ INFORMATION 

 
For pricing purposes, the following assumptions for the identified WBS elements shall be used: 
 
C.2.3 Facility D&D 
 
Cranes within the Process Buildings 
  
Facility cranes and elevators will require repairs, upgrades and certification prior to use during 
D&D.  All cranes were certified and operable at the end of FY 2005, since then the certifications 
have not been maintained.  Assume $10,000 per crane for upgrades and repairs and $5,000 per 
crane for certification.  After the initial upgrade and repairs the offeror shall estimate 
maintenance and repair costs based upon its proposed crane usage. 

 
 

Crane Information 

Bldg. Qty. Capacity Primary Use 

X-333 10 15 ton Coolant condensers, water control valves 
and piping. 

X-333 10 38 ton Process converters, motors, compressor, 
block valves and process piping. 

X-333 1 20 ton Outdoor (Law) 

X-333 1 23 ton Bridge Crane serving middle of building 
above unit bypass lines 

X-330 
 

22 15 ton Process converters, motors, compressor, 
block valves and process piping. 

X-330 11 2 ton Coolant condensers, water control valves, 
and piping 

X-330 2 20 ton Outdoor (Tails) 

X-326 20  5 ton Process converters, motors, compressor, 
block valves and process piping. 

    
X-326 1 20 ton Extended Range Product (ERP) Station 

    

 
C.2.4.1 Solid Waste Management Units (SWMUs):  The DOE incurred cost in fiscal year 2008 
of $3.0M associated with the activity identified in C.2.4.1.  Offerors shall assume the activity 
associated with the SWMUs will remain consistent with FY 2008 incurred costs over the life of 
the contract.   
 
C.2.4.2 Soil Characterization and Remediation 
 
The estimated contaminated soil quantity for X-333 is 160,552 CY 
The estimated contaminated soil quantity for X-330 is 159,363 CY 
The estimated contaminated soil quantity for X-326 is 144,043 CY 
(Also see attachment L-11 RFI Report Information for X-326, X-330 and X-333) 
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C.2.4.3 Groundwater Monitoring and Remediation:  The DOE incurred cost in fiscal year 
2008 of $3.4M associated with the activity identified in C.2.4.3.  Offerors shall assume the 
activity associated with Groundwater Monitoring and Remediation will remain consistent with FY 
2008 incurred costs over the life of the contract.  
(Also see attachment L-11 RFI Report Information for X-326, X-330 and X-333) 
 
C.2.5 Waste Management  

 
The Equipment and Other Material Quantities Sheets are provided for each of the major 
process buildings (X-333, X-330 and X-326) in the attached Excel spread sheets.  The 
quantities as provided are based on “In-Place” quantities, therefore the final disposal quantities 
may be different based upon the offerors technical approach.  The quantities have been 
grouped under various categories (junk removal, hazardous materials, process 
equipment/systems, etc.) for each major process building.   It is the offeror’s responsibility to 
evaluate and determine the waste classification of all the material listed. 
 
The offeror will be responsible for the identification, characterization, packaging, transportation 
and disposal of any secondary waste that may be generated based on its technical approach. 
 
Following assumptions should be used for the waste disposal: 
 
100% of the waste generated will be disposed of offsite until the OSWDF becomes available to 
receive waste, after that time the following table shall be employed: 
 

Waste Disposal Path Allocation 

Facility & Waste Type Onsite (in 
Quantities) 

Offsite (in 
Quantities) 

X-326,X-330,X-333 Building Debris 50% 50% 
X-326,X-330,X-333 Process Equipment 50% 50% 
Building Slabs, Foundations, & Contaminated 
Soils 

50% 50% 

 
For building X-333, X-330 and X-326 the process equipment/systems to be disposed of offsite 
shall be equally divided by component (e.g., 50% of the converters, compressors, process 
piping and fittings etc. go offsite, 50% can be disposed of onsite).  Deposit removal from the 
three GDP buildings will be complete prior to assignment.  Assume the converters, compressors 
and motors will be removed whole.  The converters are to be removed and disposed of as one 
piece for security reasons.  The other components may be size reduced for disposal. 
  
For pricing purposes it is assumed the OSWDF can accept classified material.  Any classified 
material disposed of offsite must be disposed at the Nevada Test Site (NTS).  The disposal rate 
at NTS is $14.51/cu.ft. and any waste being disposed of at NTS will use this disposal rate.    
 
Additionally, offerors may refer to the DOE National Contract for Disposal of LLW at Energy 
Solutions, Clive, Utah, posted on the Portsmouth D&D website.  Offerors may refer to the 
Railroad Infrastructure at the Portsmouth Gaseous Diffusion Plant - December 2007 report 
posted on the Portsmouth D&D web site.  The offerors shall assume that DOE does not have 
any railroad tenders associated with the Portsmouth site available at this time.   
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C.2.5.4  On-Site Waste Disposal Facility (OSWDF) 

C.2.5.4.2 OSWDF Construction (Option)  

Offeror shall use the specific assumptions (design, size, waste volumes, WAC, 
construction etc.)contained in this cost assumptions/ information and the reference 
documents titled “TPMC Conceptual Design Report for the D&D Project at the PGDP – 
September 2006” and “Portsmouth D&D Project On site Waste Disposal Facility 
Conceptual Design – Final Submittal – August 2006” contained in the Portsmouth 
Gaseous Diffusion Plant  Acquisition website, Reference Documents. 

C.2.5.4.3 OSWDF Startup and Operations (Option) 

Offeror shall use the specific assumptions (design, size, waste volumes, WAC, 
construction etc.) contained in this cost assumptions/ information and the reference 
documents titled “TPMC Conceptual Design Report for the D&D Project at the PGDP – 
September 2006” and “Portsmouth D&D Project On site Waste Disposal Facility 
Conceptual Design – Final Submittal – August 2006” contained in the Portsmouth 
Gaseous Diffusion Plant Acquisition website, Reference Documents. 

 
C.2.6 Nuclear Material Storage, Disposition and Accountability:  The DOE incurred cost in 
fiscal year 2008 of $.4M associated with the activity identified in C.2.6.  Offerors shall assume 
the activity associated with the NMC&A and DSMA activities will remain consistent with FY 
2008 incurred costs over the life of the contract.   
 

C.2.7.3.4 Radiation Protection, Radiological Site Services 
 
Offeror shall assume $300,000 per year for providing health physics and 
radiological services. 
 
 
C.2.7.3.5 Industrial Hygiene 
 
Offeror shall assume $250,000 per year for providing industrial hygiene services 
and health and safety services equipment. 

 


